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COEUR D’ALENE TRIBE
NATURAL RESOURCES DEPARTMENT

Contract for 2015 Spring Planting

This Contract is entered into between the Coeur d’Alene Tribe, (* Tribe"), P.O. Box 408, Plummer, ID,
83851, by and through its Coeur d’Alene Tribal Forestry Program (“Program”) and
____(“Contractor”) by and through its agent , located at

Recitals

The Coeur d’Alene Tribe is a sovereign nation, recognized by executive order and other federal law, with its
own government, unique culture and history and a variety of natural resources on its Coeur d’Alene
Reservation, including timber reserves and forestlands, and

The Coeur d’Alene Tribe wishes to contract with an entity whose agents possess the skills and capabilities to
plant and protect seedlings within the Coeur d’Alene Reservation for a period in 2015, and

The above-named Contractor claims to possess such skills and capabilities.

The foregoing Recitals are hereby incorporated into and made an integral part of this Contract.

The Coeur d’Alene Tribe’s Forest Development Forester and/or Technician Norris Boothe and/or Ron
LaSarte will be the Tribe’s Contract Representative.

The Contractor’s Representative is

Terms

Contractor agrees to perform such professional services as are set forth in this Contract, and the Tribe agrees
to pay Contractor such amounts as are specified in this Contract, all upon the following terms and conditions:

Scope of Services

1.1 Approximate planting block boundaries are shown on the maps attached hereto as Exhibit A.

1.2 Contractor agrees to plant approximately 80,473 conifer seedlings on approximately 261.3 acres
according to the Scope of Work in Exhibit B, which is attached hereto and which is hereby fully
incorporated into and made a part of this Contract.

1.3 Contractor shall perform all required services in connection with this project, including furnishing all
necessary professional and clerical personnel, transportation, supplies and equipment.

Term and termination

2.1 The Contractor will begin work as soon as practicable after receiving the signed copy of this Contract
and the notice to proceed.

2.2 The Contract will terminate on May 15, 2015 or upon completion of contracted services.

2.3 This Contract may be terminated by the Coeur d’ Alene Tribe or by the Contractor without cause upon
10 days written notice, or sooner if both parties agree. This Contract shall terminate if tribal funds
cease to be available.

2.4 The Tribe may terminate this contract without penalty or cost at any time if the work being performed
by the Contractor is determined by the Tribe, in its sole discretion, not to be reasonably satisfactory.

2.5 Either party may terminate this contract upon a breach by the other.

2.6 If this agreement is terminated pursuant to this section, the terminating party shall send written notice
of same. The Contractor will receive payment only for accomplished work completed to contract
specifications, less any adjustments per section 2.7.

2.7 If this agreement is terminated by the Tribe pursuant to provision 2.4, the costs incurred by the Tribe
in hiring a replacement contractor will be deducted from the contract amount due.
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3.0 Payment
3.1 The total amount to be paid under this contract, contingent upon the Coeur d’Alene Tribe’s
approval of the Contractor’ s work, is as shown below.

Planting Block Acres Trees to Plant | Bid Rate per Acre | Bid Rate per Block
Tamiyel Replant 56.4 16,200 S S
A64-C Replant 6.0 1,727 |$ $
T272 Interplant 343 6,700 S S
A497 Field 25.0 5,762 S S
A497 Shelterwood 17.0 6,825 S S
A458 - Kopaghn 15.0 4,615 S S
A603 - Kopaghn 50.4 16,639 S S
Ruark - Lake Cr. 6.4 2,500 S S
Chsp'a #5 17.3 6,600 S S
Chsp'a #6 335 12,905 | $ $
Totals: 261.3 80,473 Total Bid Price: |$

3.2 The total bid price for each tract shall be the basis for payment, unless circumstances limit or
expand the area planted in any tract. In such event the area actually planted will be determined by
Global Positioning System and multiplied by the bid rate per acre.

3.3 The Program shall inspect each block for work quality, as specified in Exhibit B, Section 11
INSPECTIONS AND ACCEPTANCE.

34 The Program shall furnish an inspection report to the Contractor, showing the work quality and
actual acres for accepted planting block(s) and any adjustments required by Exhibit B, Section IlI.
INSPECTIONS AND ACCEPTANCE, subsection C. Penalties and/or subsection D. Acceptance and
Payment.

35 The Program shall pay the Contractor for accepted blocks upon submission of periodic invoices
specifying the amount due according to the bid rate per block shown in Section 3.1, less any
adjustments required according to Section 3.4.

4.0 Tribal Employment Rights Ordinance (TERO)

Contractor is required to complete a TERO Compliance Plan and have it approved before initiating work.
Contractor is responsible for filing payroll reports and following all aspects of the TERO in hiring and conduct of
the work. Contact James Nilson at (208)686-6107 about TERO related questions.

5.0 Performance Bond

Contractor shall post a performance bond in the amount of $ (5% of total bid price) to secure satisfactory
performance of this contract, to be refunded upon final completion and approval of all obligations. In the event
Contractor fails to satisfactorily perform this contract, the performance bond will be forfeited.

6.0 Independent Contractor

Both parties agree that Contractor will act as an independent contractor in the performance of its duties under this
contract. Contractor shall be responsible for payment of all applicable fees including federal, state and local taxes
arising from its activities under this contract. Contractor is also responsible for obtaining all necessary federal or
local permits in order to perform such work. The Tribe assumes no responsibility for damage to property,
Contractor or employee injuries.
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7.0 Indemnification

The Contractor shall indemnify and hold harmless the Tribe and its guests, agents, and employees from and against
all claims, damages, losses and expenses, including but not limited to attorney’s fees arising out of or resulting
from the performance of the Contractor’ s duties pursuant to this Contract, provided that any such claim, damage,
loss or expense is caused in whole or in part by any negligent act or omission of the Contractor, anyone directly
employed by the Contractor or anyone for whom the Contractor may be liable, regardless of whether or not such
act or omission is in part that of a party indemnified hereunder.

8.0 Assignment and delegation, subcontracting

The Contractor may not assign the rights nor delegate the duties described under this Contract, nor subcontract
any part of the work to be performed pursuant to this Contract without the Tribe’s written approval. The Tribe
may attach any reasonable conditions or limitations to the employment of any subcontractor.

9.0 Binding Effect
This Contract is for the benefit only of the parties hereto and shall inure to and bind the parties hereto and their
respective heirs, legal representatives, successors and assigns.

10.0  Notice

Any notice under this agreement shall be in writing and delivered in person or by public or private courier service
(including the U.S. Postal Service Express Mail) or certified mail with return receipt requested or by facsimile.
All notices shall be addressed to the parties at the following addresses or at such other addresses as the parties
may from time to time direct in writing.

For the Coeur d’Alene Tribe:
Name: Kurt Mettler, Forest Manager
Address: P.O. Box 408, 850 A Street, Plummer, ID 83851
Phone: 208-686-1315
Email: kmettler@cdatribe-nsn.gov

For the Contractor:
Name:
Address:
Phone:
Fax/email:

Any notice shall be deemed to have been given on the earlier of (a) actual delivery or refusal to accept delivery,
(b) the date of mailing by certified mail, or (c) the day email or facsimile delivery is verified. Actual notice,
however and from whomever received, shall always be effective.

11.0 Forum
This contract shall be governed by the laws of the Coeur d’Alene Tribe. This contract shall be constructed in
accordance with the contract laws of the Coeur d’Alene Tribe as applicable.

12.0  Sovereign Immunity
Nothing in this Contract shall be construed as a waiver or diminishment of the Coeur d’Alene Tribe’ s inherent
sovereign immunity.

13.0  Severability

The terms of this Contract are severable such that if any term or provision is declared by a court of competent
jurisdiction to be illegal, void, or unenforceable, the remainder of the provisions shall continue to be valid and
enforceable.
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14.0  Non-waiver

The delay or failure of the Tribe to exercise any of its rights under this Contract for a breach by the Contractor
shall not be deemed to be a waiver of such rights, nor shall the same be deemed to be a waiver of any subsequent
breach by the Contractor, either of the same provision or otherwise.

15.0 Representations

The Contractor represents and warrants that it has the full right and legal authority to enter into and fully perform
this Contract in accordance with its terms without violating the rights of any third party and that it has all
governmental licenses, permits or other authorizations necessary to perform the duties herein described. The
individual executing this Contract on behalf of Contractor represents and warrants that he or she is duly authorized
to execute and deliver this Contract on behalf of Contractor in accordance with duly adopted organizational
documents or agreements.

16.0  Insurance

16.1  Contractor warrants that worker’s compensation insurance is purchased for all employees of
Contractor engaged in the performance of work under this Contract and shall provide the Tribe with a
Certificate of Insurance to verify the same prior to the execution of this Contract. Any change in status
of such insurance shall be immediately reported to the Tribe.

16.2  Contractor shall provide comprehensive general liability insurance in an aggregate amount of not
less than one million dollars ($1,000,000.00) which does not exclude the type of work being performed
by Contractor under this contract. This requirement may be satisfied by obtaining appropriate
endorsement for this particular project to any umbrella policy of liability insurance Contractor maintains.
Proof of such coverage is required prior to execution of this contract and any changes in the status of such
insurance shall be immediately reported to the Tribe.

17.0  Warranties

Contractor warrants that all Contractor and Contractor’ s employees will be properly certified to perform the work
described herein, and that all laws, licenses and other requirements to perform said work will be complied with
by Contractor. Contractor agrees to warrant remedy any activities/work without cost to the Tribe. The Tribe shall
notify Contractor of such discrepancies within one year of Contractor’ s completion of work under this contract.
Otherwise such warranty expires.

18.0  Proprietary Rights and Confidentiality
18.1 Any and all material produced as a result of this contract is the property of the Coeur d’Alene
Tribe for the sole beneficial use of the Coeur d’Alene Tribe. Material contained therein shall not be
reproduced without written permission from the Coeur d’Alene Tribe.
18.2 The Contractor may, in the process of performing his or her duties under the terms of this Contract,
have access to records, materials, research, or other information designated to be confidential.
Contractor warrants that he will not disclose any such information to anyone for any purpose without
express written authorization by the Tribe.

19.0 Entire Agreement; Modification; Order of Precedence

This Contract and its Attachments constitute the entire understanding between the parties with respect to the
subject matter herein. It may not be amended except by an agreement signed by the authorized representatives of
the Tribe and the Contractor. In the event that discrepancies arise between this Contract and any supporting
documentation, including incorporated attachments, the terms of this Contract shall prevail.

20.0  Cultural Resources Management (CRM) Compliance
20.1  The Contractor and Contractor’s staff will participate in a 1 hour cultural resource awareness
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training session with CRM staff, provided free of charge, prior to or within 2 days of starting work.
20.2  If suspected or actual cultural resources are encountered during the work, the CRM staff will be
notified immediately. Assessment will begin as soon as possible, generally the same day or the next day.
CRM staff contacts are:

John Hartman: 208-301-0014 cell or 208-686-8402 office.

Jill Wagner: 208-582-1347 cell or 208-686-1572 office.
20.3  Work may continue OUTSIDE a 150’ radius around the suspected/actual cultural resource. Once
an assessment has been made by CRM and Forestry staff, procedures will be developed to proceed with
work or to change the plan for work depending on the assessment.
20.4  No photos of suspected or actual cultural resources are to be taken.
20.5  Inthe case of possible human remains, the standard CRM procedures are to be followed. A copy
can be provided upon request.

IN WITNESS WHEREOF, the parties agree to the provisions set forth herein as evidenced by the
signatures of their authorized representatives below:

CONTRACTOR:

Date: [/ [/
COEUR D’ALENE TRIBE
Alfred M. Nomee, Natural Resources Director Date: [/ |/
Robert A. Matt, Administrative Director Date: [/ [/

Contract for 2015 Spring Planting Pageb



Exhibit A

Planting Block Maps
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Coeur dAlene Reservation
2015 Spring Planting

-71
1
|

Tamiyel Replant
| "t" ¥
7 it AEN AW L
{ o b L
P bl B R
g I " "y
{5 i i i 5 N
sl 7. i |
e " J o i
3 e Y G
o - A LTS
all ® Ax |
A ; ‘d' / ' t
= : - I
A0A PA i oy ‘
; X 2 ‘0'- \_“‘p { [ | 6
£ e | e A, S L —
} Y, B : |
i : f)',{.-‘g “'.-JN-- {75 r[u
8 i @ 1’- Ly ‘ e z
. .
BIA Route 26/Wind;Fall Pass PR
7 o — J—-————Nuc -m=p >
84D § .
-~ Ny e
| re€ K I - n?
| 22 y =¥ o 2
, Ay 1N e i
. o | e !
T 1 - \
| 1
WA 1 - B
T248 T25A 38 & u 59 %
—— 2 % G 2= k‘ y e
T34 et Pt P
I 1
0 025 05 Miles
Thw informaton d@kted on DY W) WDk of 400l 3n 3 8 perfomned om 3 daTalkame come B Th 7 of I Senation S
avaraeyef 14 ™ P aimited 2094 colecve
Earady of She datal ee on e 3% of Do amalywa The Daformation bt Bl ved 20 Be 3cCurate and reae omadie ¢2%em X ave Jem N
wnde o emare 2 My oMo may How evex e Coswr AR Trde o mmly @aciatma rapoms B 10ty Sor damages or
Taiey St may 28 e Som e 3 of Sls mag. TRE grodad lthe propesty of the Cosur 4" Alene Dride 3nd I ue & Ser@y
mecd In g wmcdax omy o ma vt e Sen 2 Cosar & Alene Tride may
@ % pudie or Seren Legend
b Name: aB00M ¢ orerat mud Roads
For information on S8 g Or Sfer I 2005 Plardrg
COMPAIDENTLAL AND FROPRIETARY LXAUTHORIZED LSEFRONIEITED. — e
Dwrarica
Map produced by N. Boothe | I —Geael

Date: 2/18/2015

Contract for 2015 Spring Planting

mm— Faganaion Lire

Page7

L



Coeur dAlene Reservation
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Exhibit B: Scope of Work
. PRESCRIPTION
Table 1 shows details of the planting sites, and Table 2 shows the prescribed specifications.
Table 1: Site Details

: Total : Slope | Existing
Plenting Block Area Ground Cover Aspect. | Elevation (Percent) | T/acre
Tamiyel Replant 56.4 | sprayed spotsinbrush &grass | S-W | 3040 10-40% 30
A64-C Replant 6.0 heavy grass, some brush S 2800 | 0-10% 25
T272 Interplant 34.3 grass & weeds W-N | 2750 5-15% 90
A497 Field 25.0 grass & weeds N-NE | 2780 5-15% 100
A497 Shelterwood | 17.0 burned last fall W-N | 2040 | 10-25% 10
A458 - Kopaghn | 15.0 scarified NW 2860" | 15-40% 10
A603 - Kopaghn | 50.4 scarified W-E | 2700 5-20% 20
Ruark - Lake Creek | 6.4 sprayed spots in grass W 2550' 0-10% 0
Chsp'a #5 17.3 burned last fall S 3900" | 20-40% 15
Chsp'a #6 335 burned last fall SE 4000 | 30-50% 10
Totals: 261.3

Table 2: Planting Prescription

| Area Sealp Size Target | 5 cuin. | 8in’ 20 Total | T/Acto
Planting Block | (Acres) Spacing | Plugs | Plugs |[Bareroot| Seedlings | Plant
Tamiyel Replant 56.4 6" x6" | 12' X 12 0 16,200 0 16,200 287
A64-C Replant 6 6"x6" [ 12'X12 0 1,727 0 1,727 288
T272 Interplant 343 [12"x12"|12'X 12 0 0 6,700 6,700 195
A497 Field 250 [12"x12"|12'X 12 0 5,762 0 5,762 230
A497 Shelterwood | 17.0 | 6"x6" | 10'X 11| 2,100 | 4,725 0 6,825 401
A458 - Kopaghn 150 | 6"x6" [12'X 12 0 4,615 0 4,615 308
A603 - Kopaghn 504 | 6"x6" [11'X12'| 4,939 | 11,700 0 16,639 330
Ruark - Lake Creek| 6.4 6" x6" | 10'X 11" 1,900 600 0 2,500 391
Chsp'a #5 173 | 6"x6" [10'X12'| 3,900 2,700 0 6,600 382
Chsp'a #6 335 | 6"x6" [10'X12'| 10,266 | 2,639 0 12,905 385

Totals: 261.3 23,105 | 50,668 80,473

During planting, each tree shall be planted near the middle of a “scalp” cleared of vegetation, ash and plant
litter. The Tamiyel and A64-C interplants and Ruark — Lake Creek blocks were spot sprayed in fall 2014.
The scalp shall be near the center of treated spots, and is intended to prevent vegetation from entering the
planting hole and contaminating the seedling roots.

Contract for 2015 Spring Planting Pagel3



. SPECIFICATIONS: Adapted from “Plug Seedling Handling and Planting Guidelines”, D. L. Miller and
R. M. Schaefer 111, Potlatch Corporation, Wood Products, Western Division, 4-25-83

A. Planting Bags.

1. Fill bags just prior to planting.
2. Moisten roots if soil mix is dry.
3. Shelter seedlings from wind and sun when filling bags.
4. Don’t pack bags tightly — seedlings should pull out easily without stripping roots.
5. Do not use gas- or oil-soaked planting bags.
B. Planting Spot Selection (Microsite).
1. Plant in soil, avoiding rock, deep duff, rotten wood and compacted soil or roads.
2. Don’t plant in standing water or in soil that was pushed on top of slash or brush.
3. Shade — Where possible, plant on the north or northeast side of logs, stumps, rocks or

brush clumps. Where not possible, use small rocks, scalped sod or sticks to shade block the base
of trees. Place shade on the downhill side of the tree on slopes over 25%. On more gentle terrain
place shade on the south/southwest side of the tree.

4. Vegetation — Scalp clumps of brush, ferns or grass that cannot be avoided.

5. Animals — Avoid game and livestock trails. Do not plant in gopher tunnels.

6. Compaction — Avoid planting in compacted dozer or skidder tracks.

7. Avoid planting on top of gopher mounds and in the bottom of ditches, gullies or
trenches.

8. Select planting spot within 2 feet of tree spacing specified in Table 2 to find a better
site, and do not plant within 10 feet of established pines, western larch or Douglas-fir.

9. Any seedling or sapling with more than half of its foliage fading (yellowish to orange in

color) or with dead top shall not be considered an established tree.
C. Planting Spot Preparation.

1. Ash, duff or litter — Scalp to mineral soil around planting hole.

2. Dry or blackened soil — Foot scalp to reach moist soil.

3. Grass, brush or forbs — Remove vegetation from the prescribed scalp size in Table 2, so
that seedling will not come into contact with herbicide before it dries.

D. Planting.
1. Planting tools must be able to open a hole, 1 inch longer than the seedling roots and 2
inches wide at the bottom. Roots shall not be trimmed or damaged by the contractor.
2. Open the planting hole near the center of the scalped planting spot.
3. The undisturbed side of hole will be less than 30 degrees from vertical, so roots do not
lean.
4. Gently remove seedling from planting bag or container after the hole has been prepared.

Do not wrench seedlings from bag. Remove one seedling at a time. Do not carry seedlings in
hand while walking between holes.

5. Plug must be straight in the hole, with roots pointing downward and not bent at the
bottom.
6. Do not plant trees in a leaning position; roots shall be oriented approximately
perpendicular to the ground surface.
7. Do not twist the plug into the hole or compress the plug to fit a hole that should be dug
deeper or wider.
8. Fill the hole from bottom to top, packing soil firmly to prevent air pockets around roots.
9. Keep snow, duff, rocks, ashes and dry soil from the planting hole.

10. Planting depth: Plant the top of the plug ¥ to % inch below top of hole, so the soil

surface is between the root collar and lowest needles. Soil should not be mounded around the tree
to compensate for a shallow hole — dig the hole deeper.
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11. The planting hole shall be closed completely, with no slit left that may open as soil dries.
12. Planted tree should withstand a firm tug on several needles, and soil in the root zone
should not be loose or densely packed.
E. Progression through Planting Blocks.
1.The contractor shall manage planting crews to work from one edge to another through each
planting block to achieve a clear distinction between planted and unplanted portions of the block.
This will facilitate daily inspections, as well as acreage adjustments, if necessary.
2.1f the area planted has been adjusted for any reason, it will be traversed by Tribal Forestry with
a GPS unit to determine the actual acreage for payment.

F. Weather: Follow weather guidelines for planting from Cleary, B. D. et al, “Regenerating
Oregon’s Forests”, 1978, Oregon State University Extension Service, Corvallis, Oregon to determine

acceptable planting weather.

G. Seedling Handling, Transport and Storage at planting sites.

1. Tribal Forestry shall deliver seedlings to planting sites as scheduled by the contractor’s
representative.

2. Seedlings shall be protected from weather and mechanical injury during transport and
storage by careful handling of boxes, protective tarps or natural shade.

3. Seedlings shall be stored in shipping boxes until ready to be planted, and in planting
bags until the planting hole is prepared.

4, After completion of each day of planting, the contractor shall return any excess
seedlings, in their shipping boxes, to Tribal Forestry.

5. The contractor shall take reasonable care of shipping boxes to allow them to be returned

to the nursery. All other debris, including plastic bags used to package seedlings and litter from
lunches shall be removed from the planting site daily.

6. If any mold, dry roots, sour roots, frozen roots or other seedling quality concerns are
found by the contractor, such seedlings shall be withheld from planting until examined by Tribal
Forestry.

INSPECTIONS AND ACCEPTANCE: Acceptance of work and payment will be based on inspections by
Tribal Forestry. Daily inspections will follow the planting crew as closely as possible, and the contractor is
encouraged to observe the inspections. Copies of inspection cards shall be available to the contractor on
request.

A. Inspection Procedures for Planting.
1. Approximately one (1) percent of each planting block will be inspected, using circular
plots, 1/50 or 1/100 acre in size. Plots will be located throughout the planted area on a systematic
grid from a randomly located first plot. Plot centers will be located and marked on the ground
with flagging. The plot number will be written on flagging near or on plot center.
2. Above Ground: Inspectors shall check all seedlings on the plot, up to the number of
planting spots available. On each plot, number of planting spots, planted trees and satisfactory
trees will be recorded, considering items listed below. The planting quality card contains a
column labeled “DT” for dropped trees that will displace an otherwise satisfactory tree on the
closest plot. The specifications in Section 11 will be considered in determining satisfactory trees.
3. Below Ground: At least one seedling per plot will be checked below ground by
carefully digging from the side until the roots are exposed. If a plot contains 6 or more seedlings,
two trees will be dug for below ground inspection. A tree that is not satisfactory above ground
will not be examined below ground. The below ground inspection is targeted at root condition,
straightness of roots and planting hole and prevention of air pockets and foreign material around
roots.
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4. Planting Quality: Planting quality will be calculated from totals for all plots within
each completed planting block to determine acceptability. Planting Quality will be the product of
the proportion of total planted trees that are satisfactory above ground and the proportion of trees
examined below ground that are satisfactory.
a. Above ground quality = A/B, where
A = Total satisfactory trees (not including trees excess of planting spots),
B = Total number of planting spots,
b. Below ground quality = C/D, where
C = Total satisfactory trees below ground,
D = Total number of trees examined below ground.
c. Planting quality = (Above ground quality x Below ground quality) x 100.

B. Actual Acres.
1. Estimated and actual acres are based on horizontal distance.
2. Whenever the area planted is physically different than the estimated area shown in the

contract, completed planting blocks shall be traversed using a global positioning system (GPS)
receiver to calculate actual acreage for payment. Such differences may arise from portions that
cannot be planted due to seedling shortage or site conditions, or from expansion of area planted.
3. The actual acres shall be included in the inspection report for each planting block and if
different than the estimated acres, shall be used to adjust payments using the bid price per acre.

C. Penalties.
1. Wasted trees due to improper planting, seedling handling or root pruning will be
deducted from payment to the contractor at the rate of thirty-five cents ($0.35) per tree whenever
they result in planting quality of less than 80%.
2. Garbage left on or near the planting block by the contractor after notification by Tribal
Forestry shall result in penalties for littering in the amount of $100.00 per offense to be deducted
from payments to the contractor.

D. Acceptance and Payment.
The following standards shall apply for planting quality:
1. Each completed block with quality of ninety percent (90%) or more shall be accepted
by the Tribe for payment at 100% of the bid price per block.
2. Payment for any completed block with quality between eighty and ninety percent (80-
90%) shall be based upon the quality percentage times the bid price per block.
3. No payment will be made for any blocks where quality is less than eighty percent
(80%).
4. Payments for completed planting blocks shall be submitted up to twice per month upon
invoice by the contractor.

E. Unsatisfactory Performance.
1. If the work quality falls below eighty percent (80%), the contractor will be notified and

ordered to improve the quality of planting. If work quality is not improved to at least 80% within
two working days, the contract may be terminated.

2. Second Inspection: If the contractor requests a second inspection of any planting block,
the Tribe will inspect different plots to calculate an amended work quality. If the amended work
quality is within 5 percentage points of the previous inspection, then the contractor shall pay the
cost of the second inspection. If the second inspection amends the work quality by more than 5
percentage points, then the Tribe shall pay the cost of both inspections.

3. Rework will be allowed for unsatisfactory performance if there is a reasonable
expectation of successfully improving the work quality. Examples include filling in gaps in the
planting. A second inspection of the reworked area will be the basis for payment.
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